
 

 

 

 

 

 

    

ITB 15‐05 Addendum 1 Tilly Mill at North Peachtree 

Intersection Improvements 



 
1.       In the plans on sheet #5 note 10 states that perforated underdrain will be paid under item 573‐

2006.  Page #14 in the summary of quantities shows 300 LF of underdrain as directed. 
There is not a pay item established for underdrain. Would the city add a pay item for this scope 
of work shown? 
 
Item 573‐2006 (UNDDR PIPE INCL DRAINAGE AGGR, 6 IN) has been added to the Bid Sheet.  A 
revised bid sheet is included in this addendum. 

 
2.       In the plans on sheet #19 under the summary of quantities for the signals the Directional Bore – 

3 IN pay item shows a quantity of 395 LF.  In the proposal the quantity is listed with 400 LF. 
Would the city clarify which quantity is correct? 
 
Price the quantities for 400 LF. 

 
3.       In the plans on sheet #19 under the summary of quantities for the signals there is a pay item 

listed “INTERSECTION VIDEO DETECTION SYSTEM ASSEMBLY, TYPE A” with a quantity of 1 EACH. 
This pay item does not show up in the proposal.  Would the city please clarify if this item is 
needed and address how it will be paid? 
 
The intent is to have loop detection and not video.  The loop quantity includes installation of a 
loop where the video detection is shown. 

 
4.       In the proposal under the traffic signal item there are 2 line items for signal loops.  In the plans 

on sheet #19 under the summary of quantities for the signals these signal loop pay items are not 
shown.  Would the city please revise this plan sheet to include the signal loops? 

 
  The contractor is to use the quantities shown in the bid form to provide their costs.   

 
 

5.       Some of the proposed storm drain lines that cross existing roads show to be anywhere from 10’ 
– 15’ deep.  Will the contractor be allowed to close the road and detour traffic for this work? 
If not, what is the city’s intent on the instillation process for these lines of pipe? 
 
It is the city’s desire for two lanes to be open to traffic throughout construction.  Metal plates 
are an acceptable means to open the road to traffic.  If road closure is unavoidable, it will be 
allowed only on weekends provided ample opportunity to notify the public is provided.   
 

6.       Note number 2 on the wall plans states that the city will provide a geotechnical report for use in 
the wall designs.  Can that be provided? 

 
  The geotechnical report has not yet been obtained so it cannot be provided prior to the award 

of this project. 
 

7.     Wall #1 is shown as a gravity wall and is being paid for that way.  A note on wall #1 states that 
the contractor is to have the design verified by a qualified engineer.    Whose responsibility is it 
if the wall does not meet all requirements for that design? 

 



It is the responsibility of the contractor to obtain the services of a qualified engineer to provide 
the contractor an adequate structural design for the wall.  It is also the responsibility of the 
contractor to then construct that wall to the required standards.  

 
8.    After a review of the profile for Wall #1 (Sheet 31‐001), the maximum wall height is 

approximately 12’. Ga DOT Standard 9031‐L only allows a maximum wall height of 10’. 
Therefore, the contractor will have to propose an alternate for the portion of this wall that 
exceeds 10’. How will the payment for this portion of the wall be handled?  

 
A lump sum payment for this wall shall be provided.   The design of this wall is to incorporate 
GDOT standards where allowable and accepted GDOT design methodologies for portions of the 
wall that are greater than maximum wall heights referenced in the standards.  The lump sum is 
to incorporate appropriate GDOT specs.   A revised bid sheet is included in this addendum. 
 

Bid Form Changes: 
 

1. Added 573‐2006 Underdrain Pipe 
2. Added 643‐XXXX Wood Privacy Fence 
3. Added 643‐XXXX Wood Privacy Gate 

 
Other Notes: 
 

1) Variable Message boards are to be located at each leg of the project (5 total) throughout 
construction.  This is to be included in Pay Item 150‐1000 (TRAFFIC CONTROL). 

2) Contractor is to incorporate applicable easement conditions shown in Appendix B within the 
construction of this project and within their bid amount.  In the event of a discrepancy between 
the plans and the easement conditions, the easement conditions shall be adhered to. 

3) In addition to decorative mast arms, decorative pedestrian signal poles shall be installed on this 
project and paid for under the intersection installation bid items. 

4) Contractor is responsible to clean up sediment from proposed ponds prior to acceptance by city. 
 

 
 



ITB	15‐05	
BID FORM‐Revised 

North Peachtree at Tilly Mill Road and Peeler Road Intersection Improvement 
 

 

 
 

ROADWAY ITEMS             

150‐1000  TRAFFIC CONTROL      LS   1   

207‐0203  FOUND BKFILL MATL, TP II     CY  100   

210‐0100  GRADING COMPLETE      LS   1   

210‐0250  UNDERCUT EXCAVATION     CY  100   

310‐1101  GR AGGR BASE CRS, INCL MATL      TN  3520   

318‐3000  AGGR SURF CRS      TN   150   

402‐1802 
RECYCLED ASPH CONC PATCHING, INCL  
BITUM MATL & H LIME    TN  750   

402‐1812 
RECYCLED ASPH CONC LEVELING, INCL 
BITUM MATL & H LIME      TN  3000   

402‐3121 

RECYCLED ASPH CONC 25 MM 
SUPERPAVE, GP 1 OR GP 2, INCL BITUM 
MATL  & H  LIME     TN  1100   

402‐3130 

RECYCLED ASPH CONC 12.5 MM 
SUPERPAVE, GP 2 ONLY, INCL BITUM 
MATL & H  LIME     TN   1900   

402‐3190 

RECYCLED ASPH CONC 19 MM 
SUPERPAVE, GP 1 OR GP 2, INCL BITUM 
MATL & H LIME      TN  600   

413‐1000  BITUM TACK COAT      GL  2900   

432‐0206  MILL ASPH CONC PVMT, 1 1/2 IN DEPTH      SY  8400   

441‐0016  DRIVEWAY CONCRETE, 6 IN TK      SY   650   

441‐0104  CONC SIDEWALK, 4 IN      SY  2420   

441‐0754  CONCRETE MEDIAN, 7 1/2 IN      SY   220   

441‐4030  CONC VALLEY GUTTER, 8 IN      SY   500   

441‐6216  CONC CURB & GUTTER, 8 IN X 24 IN, TP 2     LF  5200   

446‐1100 
PVMT REINF FABRIC STRIPS, TP 2, 18 
INCH WIDTH      LF  4200   

500‐9999 
CLASS B CONC, BASE OR PVMT 
WIDENING      CY   100   

     
  ROADWAY 
SUBTOTAL         
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North Peachtree at Tilly Mill Road and Peeler Road Intersection Improvement 
 

 

 
 

   DRAINAGE ITEMS            

550‐1180  STORM DRAIN PIPE, 18 IN, H  1‐10      LF   1945   

550‐1181  STORM DRAIN PIPE, 18 IN, H 10‐15     LF  80   

550‐1240  STORM DRAIN PIPE, 24 IN, H  1‐10      LF  390   

550‐1241  STORM DRAIN PIPE, 24 IN, H 10‐15    LF  50   

550‐1300  STORM DRAIN PIPE, 30 IN, H 1‐10    LF  490   

550‐1301  STORM DRAIN PIPE, 30 IN, H 10‐15    LF  65   

550‐1361  STORM DRAIN PIPE, 36 IN, H 10‐15    LF  120   

550‐4218 
FLARED END SECTION 18 IN, STORM 
DRAIN      EA   2   

550‐4224 
FLARED END SECTION 24 IN, STORM 
DRAIN    EA  1   

550‐4230 
FLARED END SECTION 30 IN, STORM 
DRAIN      EA  1   

550‐4236 
FLARED END SECTION 36 IN, STORM 
DRAIN    EA  1   

573‐2006  UNDDR PIPE INCL DRAINAGE AGGR, 6 IN    FT  300   

600‐0001  FLOWABLE FILL    CY  40   

603‐2181  STN DUMPED RIP RAP, TP 3, 18 IN      SY  75   

603‐7000  PLASTIC FILTER FABRIC      SY   75   

611‐8000  ADJUST CATCH BASIN TO GRADE      EA  1   

668‐1100  CATCH BASIN, GP 1      EA   20   

668‐1110  CATCH BASIN, GP 1, ADDL DEPTH      LF   38   

668‐2100  DROP INLET, GP 1      EA   27   

668‐2105  DROP INLET, GP 1, SPCL DES    EA  2   

668‐2110  DROP INLET, GP 1, ADDL DEPTH      LF  38   

668‐4300  STORM SEWER MANHOLE, TP 1      EA   2   

668‐4311 
STORM SEWER MANHOLE, TP 1, ADDL 
DEPTH, CL 1    LF  17   

           

  
DRAINAGE 
SUBTOTAL        



ITB	15‐05	
BID FORM‐Revised 

North Peachtree at Tilly Mill Road and Peeler Road Intersection Improvement 
 

 

 
 

   RETAINING WALL NO. 1 ITEMS            

500‐XXXX 
 RETAINING WALL (INCLUDES DESIGN 
AND INSTALLATION) – WALL 1     LS  1   

  
WALL 1 

SUBTOTAL        

   RETAINING WALL NO. 2 ITEMS            

500‐XXXX 
RETAINING WALL (INCLUDES DESIGN 
AND INSTALLATION) –WALL 2     LS  1   

643‐XXXX  WOOD PRIVACY FENCE, 6 FT HIGH    LF  430   

643‐XXXX 
WOOD PRIVACY GATE  – 12 FT WIDE, 6 FT 
HIGH     EA  1   

  
WALL 2 

SUBTOTAL     

                

   SIGNING AND MARKING ITEMS            

610‐9001  REM SIGN, STA      LS   4   

611‐5551  RESET SIGN      EA   4   

636‐1033 
HIGHWAY SIGNS, TP 1 MATL, REFL 
SHEETING, TP 9      SF  260   

636‐1036 
HIGHWAY SIGNS, TP 1 MATL, REFL 
SHEETING, TP 11    SF  27   

636‐2080  GALV STEEL POSTS, TP 8      LF   540   

652‐0094 
THERMOPLASTIC PVMT MARKING, 
SYMBOL, TP 4      EA   12   

652‐0110 
THERMOPLASTIC PVMT MARKING, 
ARROW, TP 1      EA   12   

653‐0120 
THERMOPLASTIC PVMT MARKING, 
ARROW, TP 2      EA   37   

653‐0130 
THERMOPLASTIC PVMT MARKING, 
ARROW, TP 3      EA   1   

653‐1501 
THERMOPLASTIC SOLID TRAF STRIPE, 5 
IN, WHITE      LF  9900   

653‐1502 
THERMOPLASTIC SOLID TRAF STRIPE, 5 
IN, YELLOW      LF  8300   

653‐1704 
THERMOPLASTIC SOLID TRAF STRIPE, 24 
IN, WHITE      LF   300   

653‐1804 
THERMOPLASTIC SOLID TRAF STRIPE, 8 
IN, WHITE      LF  3400   

653‐3501 
THERMOPLASTIC SKIP TRAF STRIPE, 5 IN, 
WHITE      GLF   770   



ITB	15‐05	
BID FORM‐Revised 

North Peachtree at Tilly Mill Road and Peeler Road Intersection Improvement 
 

 

 
 

652‐5301  SOLID TRAF STRIPE, 6 IN, WHITE      LF  2350   

652‐6501  SKIP TRAFFIC STRIPE, 5 IN, WHITE      GLF   860   

653‐6004  THERMOPLASTIC TRAF STRIPING, WHITE      SY   300   

653‐6006  THERMOPLASTIC TRAF STRIPING, YELL.     SY   760   

654‐1001  RAISED PVMT MARKERS TP 1      EA   110   

654‐1003  RAISED PVMT MARKERS TP 3      EA   60   

     

  SIGNING  
AND 

MARKING 
SUBTOTAL         

                

   TRAFFIC SIGNAL ITEMS            

615‐1200  DIRECTIONAL BORE – 3 IN    LF  400   

615‐1200  DIRECTIONAL BORE ‐ 5 IN      LF  955   

636‐1041 
HIGHWAY SIGNS, TP 2 MATL, REFL 
SHEETING, TP 9      SF   98   

639‐3004 

STEEL STRAIN POLE, TP IV ‐ WITH 50 FT 
MAST ARM, TAPERED BLACK (See Spec. 
Prov.)     EA   3   

639‐3004 

STEEL STRAIN POLE, TP IV ‐ WITH 65 FT 
MAST ARM, TAPERED BLACK (See Spec. 
Prov.)     EA   1   

639‐3004 

STEEL STRAIN POLE, TP IV ‐ WITH 50/55 
FT MAST ARM, TAPERED BLACK (See 
Spec. Prov.)     EA  1   

639‐3004 

STEEL STRAIN POLE, TP IV ‐ WITH 65 FT 
MAST ARM, TAPERED BLACK (See Spec. 
Prov.)     EA  1   

647‐1000  TRAFFIC SIGNAL INSTALLATION NO. 1      LS   1   

647‐1000  TRAFFIC SIGNAL INSTALLATION NO. 2    LS  1   

647‐6200  LOOP DETECTOR, 6 X 6 FT., BIPOLE    EA  3   

647‐6300  LOOP DETECTOR, 6 X 40 FT., QUAD.    EA  9   

682‐6233  CONDUIT, NONMETAL, TP 3, 2 IN      LF   2515   

927‐0300 
2070 MOUNT SPREAD SPECTRUM 
WIRELESS TRANSCEIVER W/ RS 232 CONN     EA  2   

927‐0500  DIRECTIONAL RADIO ANTENNA AND     EA   2   



ITB	15‐05	
BID FORM‐Revised 

North Peachtree at Tilly Mill Road and Peeler Road Intersection Improvement 
 

 

 
 

CONNECTING CABLE  

927‐0800 
SPREAD SPECTRUM WIRELESS RADIO 
SURVEY     EA   1   

927‐0900  SPREAD SPECTRUM WIRELESS TRAINING       LS   1   

935‐1116 
OUTSIDE PLANT FIBER OPTIC CABLE, 
LOOSE TUBE, SINGLE MODE, 72 FIBER    LF  690   

935‐3502 
FIBER OPTIC CLOSURE, FDC (WALL 
MOUNTED), 12 FIBER    EA  2   

939‐2300  FIELD SWITCH, TYPE A    EA  2   

     
SIGNAL  

SUBTOTAL         

             

   EROSION CONTROL ITEMS            

163‐0001  TEMPORARY EROSION CONTROL      LS  1   

167‐1000 
WATER QUALITY MONITORING AND 
SAMPLING      EA   2   

167‐1500   WATER QUALITY INSPECTIONS      MO   13   

700‐6910   PERMANENT GRASSING      AC   6   

700‐7000   AGRICULTURAL LIME      TN   20   

700‐8000   FERTILIZER MIXED GRADE      TN   5   

700‐8100   FERTILIZER NITROGEN CONTENT      LB   350   

700‐9300   SOD      SY  1600   

716‐2000   EROSION CONTROL MATS, SLOPES      SY  1900   

    

 EROSION 
CONTROL 
SUBTOTAL        

           

    ROAD  TOTAL        
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BID FORM‐Revised 

North Peachtree at Tilly Mill Road and Peeler Road Intersection Improvement 
 

 

 
 

  
WATER AND SANITARY SEWER 

RELOCATION ITEMS             

150‐1000   TRAFFIC CONTROL      LS   1   

202‐2100  CLEARING    LS  1   

205‐0210  ROCK EXCAVATION     CY   100   

441‐0016 
CONCRETE DRIVEWAY REPLACEMENT ‐ 6‐
INCH THICK     SY   90   

441‐0018 
CONCRETE DRIVEWAY REPLACEMENT ‐ 8‐
INCH THICK     SY   30   

441‐6622 
CONCRETE CURB AND GUTTER, 8‐INCH X 
30‐INCH, TP2     LF   60   

441‐5002  CONCRETE CURB, 6‐INCH     LF   60   

441‐0104  CONCRETE SIDEWALK, 4‐INCH THICK     SY   30   

500‐9999 
FURNISH AND INSTALL CLASS B 
CONCRETE     CY   10   

670‐1080 

FURNISH AND INSTALL DUCTILE IRON 
PIPE WITH RESTRAINED JOINTS,8‐INCH, 
ALL DEPTHS  LF  2847   

670‐1200 

FURNISH AND INSTALL DUCTILE IRON 
PIPE WITH RESTRAINED JOINTS,20‐INCH, 
ALL DEPTHS     LF   364   

670‐XXXX 
FURNISH AND INSTALL DUCTILE IRON 
FITTINGS, RESTRAINED JOINTS, 8‐INCH     TON   3   

670‐XXXX 
FURNISH AND INSTALL DUCTILE IRON 
FITTINGS, RESTRAINED JOINTS, 12‐INCH     TON   1   

670‐XXXX 
FURNISH AND INSTALL DUCTILE IRON 
FITTINGS, MECHANICAL JOINTS     TON  .5    

670‐2060 

FURNISH AND INSTALL GATE VALVE AND 
VALVE BOX COMPLETE IN PLACE, 
MECHANICAL JOINTS, 6‐INCH    EA  2   

670‐2080 

FURNISH AND INSTALL GATE VALVE AND 
VALVE BOX COMPLETE IN PLACE, 
MECHANICAL JOINTS, 8‐INCH     EA   19   

670‐2200 

FURNISH AND INSTALL GATE VALVE AND 
VALVE BOX COMPLETE IN PLACE, 
MECHANICAL JOINTS 20‐INCH     EA  4   

670‐4000 

FURNISH AND INSTALL FIRE HYDRANT 
ASSEMBLY INCLUDING 6‐INCH VALVE, 
COMPLETE IN PLACE AND 8 X 6 IN. TEE     EA  9   

670‐4000 

FURNISH AND INSTALL FIRE HYDRANT 
ASSEMBLY INCLUDING 6‐INCH VALVE, 
COMPLETE IN PLACE AND 20 X 6 IN. TEE    EA  1   
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North Peachtree at Tilly Mill Road and Peeler Road Intersection Improvement 
 

 

 
 

670‐5620 
FURNISH AND INSTALL COPPER PIPING, 
3/4‐INCH     LF   230   

670‐5010 
FURNISH AND INSTALL COPPER PIPING, 1‐
INCH     LF   120   

670‐5015 
FURNISH AND INSTALL COPPER PIPING, 1‐
1/2 INCH     LF   120   

670‐5020 
FURNISH AND INSTALL COPPER PIPING 2 
INCH     LF   120   

670‐XXXX 
TRANSFER OF EXISTING WATER SERVICE, 
3/4‐INCH.     EA   22   

670‐XXXX 
TRANSFER OF EXISTING WATER SERVICE, 
1‐INCH.     EA   2   

670‐XXXX 
TRANSFER OF EXISTING WATER SERVICE, 
1‐1/2‐INCH.     EA   2   

670‐XXXX 
TRANSFER OF EXISTING WATER SERVICE, 
2‐INCH.     EA   2   

670‐XXXX 
RELOCATE EXISTING WATER SERVICE, 
3/4‐INCH     EA   1   

670‐XXXX 
RELOCATE EXISTING WATER SERVICE, 1‐
INCH     EA   1   

670‐XXXX 
RELOCATE EXISTING WATER SERVICE, 1‐
1/2‐INCH     EA   1   

670‐XXXX 
RELOCATE EXISTING WATER SERVICE, 2‐
INCH     EA   1   

670‐XXXX 
FURNISH AND INSTALL WATER METER & 
BOX, COMPLETE IN PLACE, 3/4‐INCH     EA   19   

670‐XXXX 
FURNISH AND INSTALL WATER METER & 
BOX, COMPLETE IN PLACE, 1‐INCH     EA   4   

670‐XXXX 
FURNISH AND INSTALL WATER METER & 
BOX, COMPLETE IN PLACE, 1‐1/2‐INCH     EA   4   

670‐XXXX 
FURNISH AND INSTALL WATER METER & 
BOX, COMPLETE IN PLACE, 2‐INCH     EA   4   

670‐9920 
REMOVE AND SALVAGE EXISTING FIRE 
HYDRANT     EA   1   

670‐XXXX 
CUT AND PLUG EXISTING 6‐INCH WATER 
MAIN     EA   5   

670‐XXXX 
CUT AND PLUG EXISTING 20‐INCH WATER 
MAIN     EA  2   

670‐XXXX 
PRESSURE PLUG NEW 8‐INCH WATER 
MAIN    EA  10   

670‐XXXX 
PRESSURE PLUG NEW 20‐INCH WATER 
MAIN    EA  2   

670‐XXXX 
JACK AND BORE 18" STEEL CASING, 8‐
INCH CARRIER     LF  400   

670‐XXXX  GROUT FILL ABANDONED WATER MAIN,     LF  2800   
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BID FORM‐Revised 

North Peachtree at Tilly Mill Road and Peeler Road Intersection Improvement 
 

 

 
 

6‐INCH 

670‐XXXX 
GROUT FILL ABANDONED WATER VALVE 
BOX     CY   7   

670‐XXXX 
ADJUST EXISTING WATER VALVE BOX TO 
GRADE, 20‐INCH OR LESS     EA   1   

670‐9900 
REMOVE EXISTING WATER METER AND 
BOX     EA   20   

670‐XXXX  REMOVE EXISTING WATER METER      EA   13   

611‐8050 
ADJUST EXISTING SANITARY SEWER 
MANHOLE TO GRADE,16‐INCH OR LESS     EA   3   

     
WATER  

SUBTOTAL          

            

    BID TOTAL       

 
 
 
ADD ALTERNATE NO. 1 
 
Install approximately 300 feet of 5‐foot wide concrete sidewalk on the west side of North Peachtree Road from 
the end of the project north to the southern driveway of Kingswood United Methodist Church driveway.   
 
 
Lump Sum ______________________________________________ 
 

 
Brick-Patterned Stamped Driveway Concrete, 6 Inches Thick 
 
 
Per Square Yard ___________________________________ 

 
 
 

Company Name:  
 
 
______________________________________________________________________ 



Appendix B 

Right of Way Conditions 

A summary of the special provisions agreed to by the City of Dunwoody with the property owners for 

the grant of the right of way and easements associated with the construction of the Tilly Mill Road at 

North Peachtree Road Intersection Improvement Project is shown below.  The special provisions are as 

follows: 

For all properties: 

1. Maintain ingress/egress to the property throughout the project. 

2. Provide 48‐hour notice to the residents prior to removal/replacement of concrete driveways. 

Parcel Property Condition Responsibility 
01 Kingswood UMC 

 5015 Tilly Mill Rd 
a) The City of Dunwoody will maintain the proposed 
pond post-construction. 

City 

  b) The City of Dunwoody will plant screening 
vegetation surrounding the pond. 

Owner’s 
Allowance 

02 Jane Gorman Brown 
4988 Tilly Mill Rd 

NONE N/A 

03 Sally Way Young 
4980 Tilly Mill Rd 

a) The driveway will be widened and replaced as shown 
on the right of way plans.   

Contractor 

  b) As part of this project, any existing yard drainage 
pipes [that currently outfall towards the roadway and 
whose flow will be impeded by this project] will be 
connected to the proposed stormwater pipes. 

Contractor 

  c) Trees that are expected to be impacted by this project 
have been denoted on the right of way plans and will be 
removed by the city [via its contractor] at their expense 
during construction.    

Contractor 

  d) Ingress and egress to the property shall be maintained 
by the contractor at the end of each work day and 
throughout the day unless they are required to be working 
there.  

Contractor 

  e) The city will request a unit cost for driveway concrete 
as part of the bid package.  Once the contract is awarded, 
the city will provide the contact information of the 
contractor so the homeowner may coordinate with them if 
they wish to have additional work done on the existing 
driveway that is not shown on the construction 
plans.  That additional work will be paid for by the 
resident 

City/Contractor 

  f) Contractor shall provide advanced notice to property 
owners before initial work is done at these milestones: 

 Prior to initial construction 
 Removal of Driveway (48 hours’ notice will be 

provided) 
 Pouring of Driveway (48 hours’ notice will be 

provided) 

Contractor 

04 William T. Ross 
4972 Tilly Mill Rd 

NONE N/A 

05 Gustavo Real 
4962 Tilly Mill Rd 

NONE N/A 

06 Jack R. & Fran J. Arogeti 
4851 N. Peachtree Rd 

a) Existing privacy fence along North Peachtree Road 
shall not be disturbed. 

Contractor 

  b) The city will instruct the contractor to add (orange) tree Contractor 



save fencing and to minimize any disturbance to the oak 
tree (at station 208+50, 33.6’ offset).  If this or any 
remaining tree outside the right of way is directly 
damaged by the construction project and is shown to be 
dead or dying within 20 months of the completion of the 
project, the city will remove the tree at its expense. 

  c) Once the existing mailbox has been demolished, a 
temporary Mailbox will be provided by and installed by the 
contractor for the duration of the project and will remain in 
perpetuity until it is removed by the property owner. 

Contractor 

  d) Ingress and egress to the property shall be maintained 
by the contractor at the end of each work day and 
throughout the day unless they are required to be working 
there.   

Contractor 

  e) It is the city’s understanding that the property owner 
has expressed a desire to enhance their full driveway in 
conjunction with the construction of this project.  The city 
will request all bidders to provide unit costs for both 
standard driveway concrete and for a brick/stone 
driveway pavers.  These unit costs will include labor and 
materials.  Once the contract is awarded, the city will 
provide the contact information of the contractor so the 
homeowner may explore the option of forming an 
agreement with the city’s contractor to construct the entire 
driveway at once.  If desired, the property owner may 
request a decorative driveway and/or decorative elements 
to be added to the driveway at the property owner’s 
expense.   The city makes no guarantee that the hired 
contractor or its subcontractors will be agreeable to such 
an arrangement.   

City/Contractor 

  f) The homeowner has the option to pave an adjacent 
small patch of grass on homeowner property (to the left of 
the side driveway) at the property owner’s expense to 
help recover any lost parking while remaining within city 
guidelines. 

N/A 

  g) The city understands that the property owner would 
like sufficient notice prior to making a decision on the 
driveway.  Once an initial construction schedule has been 
set by the city’s contractor, the city will inform the property 
owner the estimated month for disturbance of the 
driveway.  This estimated month is subject to change 
throughout the construction process.  The city will provide 
an updated estimate to the property owner upon request. 

Contractor 

  h) Contractor shall provide advanced notice to property 
owners before initial work is done at these milestones: 

1. Prior to initial construction of the project 
2. Removal of Driveway (48 hours’ notice will be 

provided) 
3. Pouring of Driveway (48 hours’ notice will be 

provided) 

Contractor 

  i) Silt fence will be installed according standard practice 
for erosion and sedimentation control.  It is subject to 
change, as needed, throughout the construction 
process.  Based on the grading required for the project, it 
is anticipated that silt fence will only be installed along the 
Tilly Mill Road side of the property. 

N/A 

  j) The proposed finished side slopes will be graded to be 
no steeper than a 4:1 (horizontal : vertical) slope except 
where a steeper slope is necessary to minimize any 
impacts to existing trees.  This slope may be flattened 
where appropriate provided the grading remains within 
the r/w and/or project easements.   

Contractor 



07 Tilly Mill Assisted Living, 
LLC 
4954 Tilly Mill Rd 

a) Grantor holds fee simple title to the property 
identified on Exhibit “A” (the “Property”), where Grantor 
currently operates an assisted living facility, such title 
being subject to all liens, encumbrances, easements and 
matters of record. Grantee expressly agrees that the 
conveyance by Grantor to Grantee of the Right of Way, 
the Permanent Easement and the Temporary Easement 
(as each is defined below) shall be subject to all 
easements, agreements, regulations, zoning laws and 
restrictions of record as of the date hereof. 

General 

  b) Grantee and its contractor(s) or agent(s) (“the 
City”), covenant and agree further that, as part of the 
Project and in order to keep Grantor’s property fully 
accessible to North Peachtree Road before, during, and 
after Project construction, the City shall reconstruct, at the 
City’s sole expense, the driveway to tie into the improved 
North Peachtree Road as part of the Project.  The City 
shall construct the driveway in a manner that connects to 
and ties into the pavement on Grantor’s property in a 
smooth, level and professional fashion. 

Contractor 

  c) Grantee shall design the traffic signal to be 
installed at the intersection of Peeler Road with North 
Peachtree Road and Grantor’s driveway to allow for the 
Grantor to make a left hand turn from the Property to 
travel south-bound on North Peachtree Road from 
Grantor’s Property.  This may be achieved by signal, 
signal timing mechanisms or by a dedicated left turn 
arrow, as the parties deem appropriate. 

Contractor 
(Note; 
Alteration to 
Plans) 

  d) Grantee shall ensure, and shall place a notation 
on the final construction plans informing its contractors, 
that the driveway entrance to Grantor’s property must be 
maintained with at least one-half of the driveway opened 
at all times during construction, and that the circular 
portion of the driveway shall be fully accessible during all 
points of construction to allow emergency vehicle ingress 
and egress along the circular turn around.  When the 
contractor notifies Grantee that the driveway 
reconstruction is complete, the City shall notify Grantor in 
writing that said construction has been completed.  
Additionally Grantee acknowledges and agrees that 
Grantor’s dumpster shall be allowed to remain in the 
location as it currently exists and that during construction 
of the Project Grantee shall not block access to the 
dumpster or to the rear or back of Grantor’s Property 
where deliveries occur. 

Contractor 

  e) Grantee acknowledges that Grantor currently has 
two signs (the “Existing Signs”), one on each right of way 
for the Property.  Grantee agrees to temporarily relocate 
the Existing Signs during construction within the boundary 
of the Easements granted in this Taking at locations to be 
agreed upon by the parties to maintain visibility while the 
Project is ongoing.  Grantee further agrees to 
permanently install the Existing Signs upon Project 
completion at a location to be mutually agreed upon by 
the parties to ensure visibility is maintained, so long as it 
is not within the Grantee’s Right of Way.  Such Existing 
Signs are grandfathered and permitted notwithstanding 
the fact that they are not currently in compliance with 
Grantee’s Sign Ordinance.  Should Grantor desire to 
replace the Existing Signs with new signs, Grantee 
agrees that Grantor shall have the right to do so within 
the boundaries of Grantor’s remaining Property in 

Contractor 



accordance with the provisions of Grantee’s then existing 
and current Sign Ordinance. 

  f) Grantor and Grantee acknowledge and agree 
that significant landscaping will be lost as a result of the 
Taking.  Grantee agrees to: (i) maintain as much tree 
canopy as possible while undertaking its obligations with 
respect to the Project; (ii) transplant the existing hedge  or 
replant a hedge along Tilly Mill Road within the boundary 
of the Taking of evergreen vegetation of the appropriate 
size and height, with type to be agreed upon by the 
parties, to buffer the Property from the new Tilly Mill Road 
right of way; (iii) landscape the corner intersection of 
North Peachtree and Tilly Mill Roads with appropriate 
azaleas, evergreen shrubs and materials to be agreed 
upon by the parties; (iv) plant magnolia trees or other 
agreed upon evergreen landscaping along Grantor’s 
southern property line within the Taking (between 
Grantor’s Property and the church property to the south) 
to replace the existing vegetation to be disturbed along 
such property line in such a manner that the variety and 
locations of the plantings shall not be a hazard to the 
proposed stormwater infrastructure that will be located 
within that easement; and (v) plant magnolia trees or 
other agreed upon vegetation along Grantor’s eastern 
property line (between Grantor’s Property and the 
property now or formally owned by Ms. Nina Malikina to 
the east) to replace the existing vegetation to be 
disturbed along such property line. 

Owner’s 
Allowance 

  g) If, during construction of any aspect of the 
Project, the City causes damage or loss to any of 
Grantor’s fixtures, vegetation, landscaping, other 
improvements or personal property located on Grantor’s 
remaining property, then the City shall promptly restore or 
replace such damaged or lost items with items of 
comparable quality. 

Contractor 

  h) Grantee shall maintain all stormwater 
improvements upon the Property and agrees that Grantor 
shall have the perpetual right to discharge all stormwater 
from Grantor’s Property into such improvements, whether 
Grantor maintains its existing improvements upon 
Grantor’s Property or whether Grantor or its successors 
and assigns redevelop and expand any such 
improvements provided that any land disturbance 
undertaken by the Grantor meets all Federal, State, or 
Local laws and ordinances in effect at the time of such 
redevelopment .  Grantee expressly agrees to install and 
maintain in good condition and repair a six-foot (6’) tall 
wooden privacy fence surrounding the stormwater 
detention facility and to install evergreen screening 
vegetation, to include magnolia trees at appropriate 
spacing, surrounding the exterior of such fence. 

City/ 
Contractor 

  i) Grantee will enter Grantor’s property at its own 
risk and, in the absence of willful wrongdoing or gross 
negligence, Grantor will not be responsible for injuries or 
damages to Grantee’s personnel or equipment. 

General 

  j) Grantee agrees to defend, indemnify and hold 
harmless Grantor, together with its members, managers, 
agents, representatives, employees, tenants, invitees and 
licensees, from and against any and all claims, costs, 
expenses, damages, and liabilities that said parties may 
suffer or incur arising out of any and all negligent acts and 
omissions of Grantee, its agents, employees or 

General 



contractors in the use or exercise of any and all rights and 
privileges granted by the Deed and the Easements to the 
extent allowed by Georgia law. 

  k) Grantee shall cause all work on Grantor’s 
property to be completed in a workmanlike and diligent 
fashion, using new materials, free from faults or defects, 
at the sole expense of the City.  When construction work 
begins on the Property, Grantee and its contractors shall 
make every effort to expedite the work on the Property, 
and shall plan, coordinate, and prosecute the work 
related to the Project such that disruption to personal 
property and business is held to a practical minimum 

Contractor 

  l) The Temporary Easement shall expire on the 
earlier to occur of (a) the completion of construction 
requiring the areas encumbered by the Temporary 
Easement (the “Temporary Easement Areas”) or (b) 
[insert date –  June 1, 2017 (preferred)].  Grantor desires 
to recover exclusive possession of the Temporary 
Easement Areas as soon as possible, and the City shall 
use its best efforts to vacate and surrender to Grantor 
each portion of the Temporary Easement Areas as soon 
as each portion thereof is no longer necessary for 
construction of the Project.  The City agrees that it shall 
not continue its possession or use of any Temporary 
Easement Areas for the purpose of construction staging, 
or for storing equipment, supplies, machinery or other 
items, and the City further agrees that it shall not interfere 
with the operations or use of the assisted living facility 
located on Grantor’s Property. 

Contractor 

08 Thomas Johnson, Jr. & 
Shira B. Johnson (DWE 
Only) 
4943 Tilly Mill Rd 

NONE N/A 

09 Ronald E. & Meggan B. 
Wilcauskas (eliminated) 

NONE N/A 

10 Nina Malikina 
4922 Tilly Mill Rd 

Reset the portion of the existing chain link fence that 
currently extends onto the property owned by Summer’s 
Landing Assisted Living Facility (Parcel 7) onto Parcel 10.  
Contractor is to coordinate the timing of this work with 
property owner. 

Contractor 

11 Jane M. Radford 
(eliminated) 
4923 Tilly Mill Rd 

NONE N/A 

12 Imad Khallouf 
4914 Tilly Mill Rd 

NONE N/A 

13 Yang Yi, Ruth, & Paise 
Hsich(DWE only) 
4913 Tilly Mill Rd 

NONE N/A 

14 St. Barnabas Anglican 
Church 
4795 Peachtree Rd 

a) Permanent easement is granted in lieu of right of way 
along North Peachtree. 

General 

  b) Roadway Drainage from North Peachtree Road shall 
be captured at the roadside and piped directly into a 
stormwater detention facility as shown on the construction 
plans. 

Contractor 

  c) In lieu of a monetary compensation, the City of 
Dunwoody [via its contractor] will clean out the existing 
pond based on a recommendation from the City’s 
Stormwater Manager. This scope includes removing any 
trees within 10’ of the wall and removing any hazardous 
trees that could potentially harm the integrity of the wall. 

Contractor 



  d) Upon completion of the project, the owner will retain 
maintenance responsibilities of the stormwater detention 
pond on the property. 

City 

  e) Once the construction contract is awarded, the city will 
inform the contractor that St. Barnabas Anglican Church 
would allow them to place any excess, suitable fill 
material resulting from the grading of this project within 
the boundaries of the St. Barnabas Anglican Church 
property. The city will facilitate this coordination by 
providing appropriate contact information to both parties. 
The city makes no guarantee that the hired contractor or 
its subcontractors will be agreeable to such an 
arrangement. The property owner and/or the contractor 
shall be responsible for installing any required erosion, 
sediment, and pollution control measures resulting from 
any activity performed for this special provision that are 
located outside of the easements [granted by the property 
owner]. 

City/Contractor 

15 E.D. & Norma Van Frank 
4822 N. Peachtree Rd 

NONE N/A 

16 Jesse Douglas Dickson 
2436 Peeler Rd 

NONE N/A 

17 James M. Duke 
4857 N. Peachtree Rd 

NONE N/A 

18 Lyles W. Sanders, Mary C. 
Sanders & Thomas Levi 
Jacobs, Trustees 
 

NONE N/A 

19 Kingswood United 
Methodist Church 
4862 N. Peachtree Rd 

a) The City of Dunwoody will maintain the proposed pond 
post-construction. 
 

City 

  b) The City of Dunwoody will plant screening vegetation 
surrounding the pond. 

Owner’s 
Allowance 

20 Lee I. Rogers 
2420 ler Rd. 

a) City [via its contractor] will be responsible for the 
restoration of the temporary easement area after 
construction so that the ground affected will be left in 
good and slightly condition. 

Contractor 

  b) City [via its contractor] will fully replace in a 
workmanlike manner, all paving or concrete (as well as 
soil thereunder) removed, destroyed or broken by [the 
contractor] during construction. 

Contractor 

21 Mees Investments, LLLP 
2428 Peeler Rd 

NONE N/A 

22 City of Dunwoody 
4770 N. Peachtree Rd 

NONE N/A 

23 Stella Azulay 
 

City [via its contractor] will replant native screening 
vegetation (Magnolias, etc.) within the disturbed area. 

Owner’s 
Allowance 
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