
City of Dunwoody – Dunwoody Village Streetscapes 
 

ITB 13‐08 Addendum 2 
 

A revised bid form is included in this addendum to include Alternate 3‐provide cement stabilized soil base 
in place of graded aggregate base. 
 
Also the project schedule is revised to 270 calendar days.   


